



Butte House Road Bikeway Extension: Project Award

Diana Langley

Public Works Director

Butte House Road Bikeway Extension: Current Conditions



Butte House Road, near Royo Ranchero intersection, facing east.




Butte House Road, between Delle Drive and Royo Ranchero Rd. No paved shoulder.

Butte House Road Bikeway Extension: Project Scope



- Location:
 - 350 feet west of Royo Ranchero – 100 feet east of Madison Avenue
- Scope
 - Installation of 8' bike lane
 - Similar to existing on Butte House Road & Pease Road
 - Pavement dig-outs, grinding, and overlays
 - Striping



Butte House Road Bikeway Extension: Bid Results



- Four (4) bids were received and opened in the City Clerk's office on August 3, 2017:
 - Knife River Construction \$378,633.00
 - Lamon Construction Co, Inc. \$399,113.80
 - Central Valley Engineering & Asphalt Inc. \$425,869.75
 - Martin Brother's Construction \$524,467.00

 - **Engineer's Estimate \$391,000.00**

Butte House Road Bikeway Extension: Fiscal Impact



- \$416,496.30
 - Staff recommends utilizing the following available funding:
 - \$231,496.30 – Account No. 1051 (Road Rehabilitation)
 - \$185,000.00 – Account No. 1168 (Butte House Rd Class II Bike Lanes)
 - \$170,000 of the \$185,000 will be reimbursed from state funds through a Bicycle Transportation Account (BTA) Grant

Recommendation



- Award Contract No. 13-11 Butte House Bikeway Extension Project to Knife River Construction of Chico, CA in the amount of their bid of \$378,633
- Authorize the City Manager to execute the contract on behalf of the City, following approval by the City Attorney