



# **Yuba City Police Department Site Improvement Project – Award**




**Benjamin Moody  
Deputy Public Works Director – Engineering**

# YCPD Site Improvement Project



- Current site cannot support storage & security needs
  - Parking for staff, patrol, SWAT, & special unit vehicles
  - Secure and tamper-free storage for evidence vehicles
  - Reinforced concrete pad for heavy vehicles
- Solar array project (approved 10/17/17)
- Future K-9 training area



POOLE BLVD.

# YCPD Site Improvement Project



## Bid Results:

- |                           |                |
|---------------------------|----------------|
| • McCuen Construction     | \$1,107,200.00 |
| • Schreder & Brandt MFG   | \$1,342,362.00 |
| • North Star Construction | \$1,494,400.00 |
| • Hilbers, Inc.           | \$1,592,008.39 |
| • B&M Builders            | \$2,266,666.00 |

# YCPD Site Improvement Project



## Fiscal Impact:

- \$1,150,000 Construction + Contingency
  - CIP Account No. 1238 (Police Dept Parking Lot Expansion)
- Current Funding \$900,000
- Requested Transfers:
  - \$100,000 Police Dept Traffic Safety Funds
  - \$50,000 STOP Funds
  - \$100,000 COPS Grant

# Recommendation



- A. Award Contract No. 18-07 Police Department Site Improvement Project to McCuen Construction of Loomis, CA in the amount of their total bid of \$1,107,200.
- B. Authorize the City Manager to execute the contract on behalf of the City, following approval by the City Attorney.
- C. Authorize a supplemental appropriation and related transfers in the amount of \$250,000 from Police Department Traffic Safety Funds (\$100,000), STOP Funds (\$50,000), and COPS Grant (\$100,000) to CIP Account No. 1238 (Police Department Parking Expansion).